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1. INTRODUCTION AND DOCUMENT OVERVIEW 

1.1 MISSION PURPOSE AND SCOPE 
 
The Lunar Reconnaissance Orbiter (LRO) mission objective is to conduct investigations 
that will be specifically targeted to prepare for and support future human exploration of 
the Moon. 
 
The priority ordered objectives and desired measurement set for the LRO mission are 
described in the Announcement of Opportunity (AO). 

1.2 DOCUMENT DESCRIPTION AND PURPOSE 
 
This document contains technical information describing the characteristics of the 
planned LRO spacecraft relevant to potential instrument proposers.  It is a companion 
document to the LRO Measurement Investigations AO.  Because the LRO mission was 
conceived and is being implemented on a parallel schedule with the measurement 
solicitation, the information in this document is based on a very limited conceptual design 
effort conducted to support the AO release.  The spacecraft design will be tailored to 
support the selected instruments and may evolve such that it differs significantly from the 
one described here.  
 
Configuration Definitions: 
 
Orbiter: Integrated assembly of the Spacecraft and Payload. 
Spacecraft: The integrated spacecraft bus elements without the instruments. 
Payload: The compliment of selected instruments. 

1.3 APPLICABLE DOCUMENTS 
 
All applicable documents can be found in electronic form at 
http://centauri.larc.nasa.gov/lro/pip. 
 
Applicable Document Document ID Number 
General Environmental Verification Specification for STS & ELV GEVS-SE Rev A 1996 
Digital Time Division Command/Response Multiplex Data Bus MIL-STD-1553B 
Electromagnetic Interference Characteristics Requirements for 
Equipment 

MIL-STD-461-E 

Instructions for EEE parts Selection, Screening, Qualification and 
Derating 

NASA GSFC EEE-INST-002 

General Specification for Semiconductor Devices MIL-PRF-19500 
Qualified Products List of Products Qualified under MIL-PRF-
19500, General Specification for Semiconductor Devices 

QML-19500 

General Specification for Hybrid Microcircuits MIL-PRF-38534 
General Specification for Microcircuits MIL-PRF-38510 



LRO PIP 6/14/2004 Page 5 of 63 

General Specification for Integrated Circuit (Microcircuit) 
Manufacturing 

MIL-PRF-38535 

Qualified Manufacturers List of Custom Hybrid Microcircuits 
Manufactured to the Requirements of MIL-PRF-38534 

QML-38534 

Qualified Manufacturers List of Integrated Circuits (Microcircuits) 
Manufactured to the requirements of MIL-PRF-38535 

QML-38535 

Plastic Encapsulated Microcircuits (PEMs) Reliability/Usage 
Requirements 

NASA GSFC PEM-INST-001 

NASA Software Policies, NPD 2820.1 NASA NPD 2820.1 

Lunar Reconnaissance Orbiter Measurement Set Investigations 
Announcement of Opportunity: http://centauri.larc.nasa.gov/lro/ 

NNH04ZSS003O 

Structural Loads and Mechanical Environments Specification for 
the Lunar Reconnaissance Orbiter (LRO), 
Preliminary Release  

Appendix A 

LRO Instrument Thermal Modeling and Analysis Requirements, 
Preliminary Release  

Appendix B 

LRO Mission Geometry Overview  Appendix C 

 

1.4 REFERENCE DOCUMENTS 
 
Unless otherwise indicated all reference documents can be found in electronic form at 
http://centauri.larc.nasa.gov/lro/pip. 
 
Reference Document Document ID Number 
ORDT Website http://www.lpi.usra.edu/lunar_return/ N/A 
LRO Website http://lunar.gsfc.nasa.gov N/A 
Planetary Data System Website http://pds.jpl.nasa.gov/ N/A 
GSFC EEE Parts Policy GPG-XXXX (To be released June 2004) 
An Introduction to Space Radiation Effects on Microelectronics- 
L.D. Edmonds 

JPL Pub 00-06 May 2000 

SpaceWire SpaceWire Standard, ECSS-E-50-12A, 
January 24, 2003 

The Radiation Environment for the James Webb Space Telescope, 
September 2000 

N/A 

GSFC Procedure & Guideline: Program and Project Management  NASA GSFC GPG 7120.1B 

 

2. MISSION DESCRIPTION 
 
The mission will be launched from Kennedy Space Center (KSC) on a Delta II class 
Expendable Launch Vehicle (ELV) and then injected into a lunar trajectory by the ELV’s 
second or third stage.  After a trans-lunar trajectory phase of approximately 100 hours, 
the spacecraft will be inserted into lunar orbit using the on-board propulsion system.  The 
primary mission will be conducted in a circular polar mapping orbit with a nominal 
altitude of 50 km for one earth year.  The 3-axis stabilized spacecraft will fly a nadir-
pointing attitude with off-nadir maneuvers if necessary for and compatible with the entire 
instrument suite. The figure below illustrates the trajectory. 
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The primary mission may be followed by an extended mission during which the 
spacecraft will either be transferred to a low maintenance elliptical orbit, potentially 30 
by 216 km with periapsis over the lunar south pole, or flown for a short duration in a low 
altitude circular orbit that will be terminated in a targeted impact. 
 
The current spacecraft bus concept is summarized below: 
 

o 100 kg/100 W payload capacity  
o 3-axis stabilized pointed platform 
o Articulated solar arrays and Li-Ion battery 
o Ka-band high rate downlink (>100 Mbs), S-band up/down low rate 
o Centralized MOC operates mission and flows Level 0 data to Principal Investigators (PIs) 
o Command & Data Handling (C&DH): MIL-STD-1553, RS 422, & High Speed Serial Service, 

PowerPC Architecture, on-board data storage, CCSDS 
o Mono or bi-prop propulsion (500-700 kg fuel)  
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3. ACCOMMODATIONS AND CONSTRAINTS 

3.1 ORBITER POINTING, STABILITY, AND ORBIT DETERMINATION 
ACCURACIES  

 
An estimate of the spacecraft performance is summarized below. These estimates were 
developed based on typical Guidance, Navigation, and Control (GN&C) component 
capabilities and assumptions about potential instruments.  The estimates do not include 
ephemeris errors or target location errors. The LRO design will be driven by the 
requirements and characteristics of the actual instruments selected and therefore these 
values should be regarded as estimates, not specifications. 
 
Proposal must include discussion of the impact of pointing and orbit determination 
accuracies on their proposed data product.  
 
Pointing Accuracy per axis  (3σ) 60 arc-sec  

Pointing Stability per axis  (3σ) 
5 arc-sec/axis over 1 ms 
10 arc-sec/axis over 100 ms 
20 arc-sec/axis over 4 sec. 

Mapping Orbit Determination 
Accuracy 

Mapping Orbit Determination Accuracy: 500/18 m 
(Total Position RMS/Radial RMS) 1-σ, assuming 
current lunar gravity model (LP100K) and existing 
RF tracking capabilities. 
 
 With an improved gravity model of the Moon, 
accuracies of 150/10 m or better are possible. 

 
An overview of the mission geometry in lunar orbit is given in Appendix C.  

3.2 PAYLOAD RESOURCES ALLOCATION  
 
The allocation for the payload required to obtain the datasets has been established based 
on the preliminary mission design. Allocations for the individual instruments will be 
established after selection. 

 
LRO Payload Resource Allocations 

Mass               100 kg  

Power 

a. 100 Waverage    
   
b. Redundant switched operational and survival heater power 

services (28V +/-6) at instrument interface to spacecraft. 
Data Volume 
Supported               900 Gb/day  
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Computational 
Resources 

 
a. Instruments will handle all their own computing. However, 

proposers may, for instruments with modest computational 
requirements, also identify significant cost or resource 
savings if spacecraft resources were used in place of 
instrument provided capability. 

 
b. Transfer Rate to Mass Memory for Downlink: The 

spacecraft will support real-time, simultaneous data transfers 
from the entire payload up to a total effective orbit average 
rate of 10 Mbps  (up to 5 Mbps for an individual instrument 
if required). The peak allowed data rate (burst) may be 
higher. 

 
Proposers are encouraged to consider the use of data compression techniques in order to 
minimize the burden on the spacecraft and allow the maximum possible data return from 
the payload. 

3.3 ENVIRONMENTS 
 
The referenced or stated environmental information below will envelope the refined data 
that will become available during the design phase of the LRO mission. 

3.3.1 Dynamic Loading 
 
Structural/mechanical loading environments are described in “Structural Loads and 
Mechanical Environments Specification for the Lunar Reconnaissance Orbiter (LRO),” 
which is Appendix A of this document. 

3.3.2 Thermal 
 
The LRO spacecraft will utilize a passive thermal design to the maximum extent possible.  
The LRO spacecraft will provide a thermal sink for the instruments because of the hot 
environment on the nadir face of the LRO that will occur at and near the sub-solar point 
of the orbit.  Therefore, the instruments shall isolate themselves from the exterior 
environment as much as possible, allowing only the instrument’s aperture to view the 
lunar environment.  The operational mode and survival mode of the instruments may 
require operational and survival heaters that must be compatible with the LRO voltage 
range and allowable power values that are described in the Sections 3.2 and 3.4.  
 
The instrument thermal design must consider conditions of the variable orbital transient 
lunar thermal environment. 
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The lunar environment shall be assumed to have a solar constant variation between 1420 
W/m2 and 1280 W/m2, an albedo factor between 0.06 to 0.13, and a lunar surface 
emittance of 0.92.  The following table is for reference only and shows the relative 
incident environment fluxes: 
 
 
 
 
 
 
 
 
 
 
 

3.3.3 Electromagnetic Interference/Electromagnetic Contamination (EMI/EMC) 
 
The instrument level EMI/EMC requirements are as specified in MIL-STD-461-E. 

3.3.4 Radiation 
 
Instruments must be designed to successfully collect the proposed data while operating in 
the lunar radiation environment.  Both total radiation dose and Single Event Effects 
(SEE) must be considered.  Total dose considerations shall have a minimum margin of a 
factor of 2.  
 
A characterization of the radiation environment for LRO has not yet been completed, but 
the reference “The Radiation Environment for the James Webb Space Telescope” can be 
used as an approximate guide in the interim.  Information about radiation effects on 
electronics environment can also be found in the references in section 1.4. 

3.4 PAYLOAD INTERFACE DEFINITIONS 
 
After selection, as part of the preliminary design process, Interface Control Documents  
(ICDs) will be developed between each instrument and the spacecraft bus.  The 
information that follows describes the current conceptual design of the interfaces.  These 
represent interfaces that are preferred, but not required.  Proposers who wish to propose 
interfaces different from these must state the reasons and explain the impacts to their 
design if forced to conform to the preferred interfaces. 

3.4.1 Command and Data Interfaces 
 
Instrument-to-spacecraft communication will be primarily supported on a MIL-
STD1553B shared bus.  If required, high-speed data can be communicated via a unique 
point-to-point serial interface. 

solar + albedo lunar IR solar + albedo lunar IR
nadir face 37 W/m^2 383 W/m^2 2 W/m^2 11 W/m^2
zenith face 452 W/m^2 0 W/m^2 0 W/m^2 0 W/m^2
side 1 13 W/m^2 152 W/m^2 0 W/m^2 5 W/m^2
side 2 13 W/m^2 152 W/m^2 1420 W/m^2 5 W/m^2
aft face 265 W/m^2 154 W/m^2 2 W/m^2 5 W/m^2
forward face 265 W/m^2 158 W/m^2 2 W/m^2 5 W/m^2

Beta 0° (max. eclipse) Beta 90° (full sun)
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The preferred instrument to spacecraft bus communication interfaces are listed in the 
table below: 
 

Protocol/Interface Maximum Data Rate 
RS 422/UART 38.4 Kbps 
MIL-STD-1553B 50 Kbps 
RS 422/Clock & Data 5 Mbps 
High Speed Serial 5 Mbps orbit average/50 Mbps peak 

 (within payload 10 Mbps orbit average allocation)  
 
The spacecraft will provide a 1 Hz timing pulse for timing synchronization. The 
spacecraft will broadcast a coarse Mission Elapsed Time (MET) associated with the 
pulse. 

3.4.2 Power Interface 
 
Instruments will be provided with switched redundant +28 V (+/-6) unregulated power 
lines. Instruments are required to operate between +21 V and +35 V and survive exposure 
to 0-40 V indefinitely without damage. Instruments will be unpowered during launch. 
 
A separate survival heater power service will be provided to each instrument by the 
spacecraft. 

3.4.3 Mechanical Interfaces and Volume 
 
Instruments shall be attached using a redundant set of aerospace standard fasteners.  The 
instruments will be aligned relative to the spacecraft coordinate system during integration 
with a minimum accuracy of 300 arc-sec per axis, 3σ, and knowledge of 30 arc-sec per 
axis, 3σ.  If precision on-orbit alignments are required, they must be addressed in the 
instrument proposal. 
 
Instrument proposals should describe the instrument’s viewing requirements relative to 
the nadir direction as well as any unique requirements for off-nadir pointing or viewing. 
 
An estimate of the volume available for the payload and spacecraft (S/C) subsystems is 
shown in the figure and table below.  Use of other Delta II configurations may result in 
additional available volume. 
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3.4.4 Thermal Interfaces 
 
The LRO spacecraft will provide a thermal sink for the instrument’s dissipated thermal 
power, but it is the instrument’s responsibility to minimize the environmental loading. 
The instruments must operate in all operational, safe mode and transfer orbit attitudes.   
 
Thermal Conductive Interface 
 
Since the spacecraft is providing a controlled sink, the instrument shall minimize its 
environmental loading such that the instrument conducts no more than +/-5 W of the 
supplied electrical power minus any power converted into active electromagnetic 
radiation for measurement data purposes.  The conductive interface temperatures and 
fluxes shall be measured on the LRO spacecraft’s side of thermal interface.   

   VOLUMES 

 
511 ft3 

 
14.48 m3

REMAINING VOLUME 
INSTRUMENT & SPACECRAFT (TO BE 

NEGOTIATED) 
 

 
65 ft3 

 
1.84 m3 

LRO CORE 
PROPULSION MODULE VOLUME  

 
576 ft3  

 
16.32 m3

 
TOTAL VOLUME IN DELTA II FAIRING
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Operational range of the structural/thermal spacecraft to instrument interface:  -5 to 
+25°C 
 
Non-operating:  -20 to +30°C 
 
Thermal Radiative Interface 
 
The instruments shall be Multi-Layer Insulation (MLI) blanketed in all locations where 
the instrument views the spacecraft internally.  Instruments shall take into account any 
reflected and back-loaded energy from external solar arrays, antennas and spacecraft 
radiators if necessary.   
 
Control and Survival Heater Interface 
 
Heater circuits must be incorporated into the instrument design as required and are 
included in the allocation of power for the instrument suite.  Instrument operational 
thermal control heaters shall be controlled by the instrument, and shall be thermally sized 
for the entire operational bus voltage range.  The orbit average operational control heater, 
when added to the power draw for the rest of the instrument, shall not exceed the power 
requirement for the instrument.  The peak power for the control heaters shall be included 
in the peak power number for the instrument.  The survival heaters’ average power shall 
not exceed 25% of the orbital average operational power allocation per instrument. 

3.4.5 Grounding 
 
The LRO spacecraft will be designed with a single point ground.  Instrument primary and 
secondary returns must be isolated.  Primary returns shall be tied to the spacecraft power 
system single point ground.  
 
Conductive exterior surfaces must be tied to chassis ground. 

3.5 DESIGN REQUIREMENTS 

3.5.1 Operational Lifetime 
 
In order to ensure a high probability of successfully completing the required 
characterization of the Moon, an instrument design lifetime of 2 years after launch has 
been established with a goal of 5 years to provide for the possibility of an extended 
mission.  Specific guidance concerning selection of high reliability parts is contained in 
the Section 7 of this document. 

3.5.2 Fault Propagation 
 
Instruments shall be designed such that no creditable fault within the instrument can 
propagate to the spacecraft bus or other instruments. 
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3.6 CONTAMINATION CONTROL 
 
Contamination control requirements will be defined after assessment of the selected 
instruments.  Characterizations of an instrument’s contamination sensitivity and control 
requirements must be addressed in the proposal. 

4. MISSION OPERATIONS 
 
This section discusses the anticipated mission operations concept for the LRO mission for 
each of the three main mission phases.  Each mission phase description will include an 
overview of objectives, operational timelines & activities, operations team organization, 
and instrument team expectations.  This concept is expected to evolve considerably over 
time, but the basis of the concept is derived from previous Goddard Space Flight Center 
(GSFC) Small Explorer (SMEX) operational approach. 
 
The major operational phases of the LRO mission are Launch and Lunar Transfer 
(L&LT), Satellite Activation and Commissioning (SA&C), and routine mission 
operations.  Each phase requires a different level of support and expectations from the 
Principal Investigators (PIs)/Instrument Support Teams (ISTs).  Besides supporting the 
various mission phases, it is expected that the PIs/ISTs will support various ground 
system and mission operations testing.  Details on support expectations for pre-launch 
testing are outlined in Section 5. 

4.1 LAUNCH AND LUNAR TRANSFER (L&LT) PHASE 
 
The primary objectives of the L&LT phase are to launch the satellite, inject the satellite 
into the lunar transfer orbit, and perform the lunar orbit injection maneuver.  This phase 
occurs within the first week of the mission.  During this phase, operations activities are 
focused on the following: 

 
•  Initial satellite system checkout 
•  Lunar transfer trajectory monitoring & maintenance 
•  Lunar orbit injection planning and execution 
•  Primary satellite systems configuration 
•  Ground system checkout and verification 

4.1.1 Operational Timelines/Activities 
 
All available command uplink times are scheduled during this phase.  All telemetry 
received is via the S-Band downlink.  In addition to real-time telemetry, S-Band recorder 
dumps are performed during the ground contacts.  The recorder dumps include recorded 
spacecraft and instrument housekeeping data that allow monitoring of satellite health 
when not in ground station view.  The Mission Operations Team (MOT) coordinates and 
plans command activities based on ground station view periods.   Before launch, an initial 
plan and activity sequence is developed that covers all scheduled activities and possible 
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contingencies.  Most of the operational activities in this phase involve the spacecraft and 
the instruments will be powered off.   

4.1.2 Operations Team Organization 
 
The mission organization is made of two support teams for launch.  Figure 4-1 shows the 
team organization along with high level data paths.  The first team, called the launch-site 
team, is located at the launch site supporting the launch vehicle countdown activities.  
The launch-site team is the primary team for mission-satellite related activities leading up 
to satellite separation.  Some of the activities the launch-site team will perform are: 

 
•  Performing final satellite close-outs and checks 
•  Configuring the satellite into launch mode 
•  Monitoring satellite systems up to launch 

 
The second team is located at the mission operations center (MOC).  The MOC is staffed 
with the MOT, Spacecraft Engineering Team (SET), and Instrument Engineering Team 
(IET).  During the launch countdown period, the primary objective of the MOT is to 
verify that critical ground and mission operations systems are ready for launch.  The 
MOT, SET and IET will monitor the satellite systems and interface to the launch-site 
team when needed.  Lead responsibility for directing activities/operations will shift to the 
teams located at the MOC after satellite separation.  

Mission Operations Center

Spacecraft
Engineering

Team

Mission 
Operations 

Team

Instrument
Engineering

Team

S-Band
Cmd/Tlm

CMDs, Tlm
Tracking Data

PI Remote
Centers

(Instrument
Engineering 

Support)

Instrument H&S Data
Instrument Support

Launch Site Team

Spacecraft
Engineering

Team

Instrument
Engineering

Team

Satellite Telemetry
Site Communications

Launch 
Site PadSatellite Telemetry and Commands

Flight
Dynamics

Facility

Pre-Launch Flight Dynamic Products

 
Figure 4-1: Launch & Lunar Transfer Organization/Data Flow 

Flight Dynamics Support 
Trajectory Analysis 
Data Products 
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4.1.3 Instrument Team Expectations 
 
Representatives from each instrument are located at the MOC to support L&LT required 
activities.  The representatives monitor instrument systems, participate in mission 
planning activities, and investigate any anomalous conditions relating to the instruments.  
Minimal support from the IET is expected since most activities will be focused on 
trajectory flight dynamics and initial spacecraft system checkout.   
 
Prior to launch the MOT provides training to the instrument support teams on the basic 
ground system functions and tools.  This will allow the instrument teams to operate the 
MOC systems for monitoring instruments’ housekeeping data.   

4.2 SATELLITE ACTIVATION AND COMMISSIONING (SA&C) PHASE 
 
The SA&C phase begins after Lunar Orbit Injection is complete.  This phase will 
continue until all satellite activation and commissioning activities are complete.    The 
primary objective of the SA&C phase is to configure the satellite for nominal mission 
operations mode.  Activities include: 

 
•  Configuring remaining spacecraft systems 
•  Perform spacecraft functional checkout and calibrations 
•  Powering and configuring instruments 
•  Performing initial functional checkout of instruments 
•  Conducting any specialize calibration testing on the spacecraft and 

instruments 
 
Priority during this phase is given to the spacecraft initialization and checkout activities 
followed by instrument activation and checkout.  

4.2.1 Operational Timelines/Activities 
 
This phase is similar to the L&LT phase.  All ground station contacts are scheduled in 
order to perform satellite activities.   
 
The spacecraft activation plan includes all spacecraft subsystem configuration and 
functional checkouts.  Part of the plan will involve configuring the Ka-Band 
communication systems and other command and data components that are required for 
instrument activation   
 
The MOT develops an integrated activation and commissioning plan-using inputs from 
the spacecraft and instrument engineering teams.  The plan lays out the necessary 
sequences in a logical manner in order to commission the satellite in the shortest amount 
of time.  The plan is used for reference during daily planning meetings that coordinate the 
daily objectives and finalize detailed operation plans.  While most of the instrument 
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activities follow spacecraft bus checkout, some initial set of instrument related activities 
may occur earlier during spacecraft checkout. 

4.2.2 Operations Team Organization 
 
The team organization is similar to the L&LT phase; see Figure 4-2 for team organization 
and high-level data flow.  The main operations team is comprised of the MOT, SET, and 
IET.  These three teams are located at the MOC to support planning, real-time activities, 
and offline analysis and investigation.  
 

  

Mission Operations Center

Spacecraft
Engineering

Team

Mission 
Operations 

Team

Instrument
Engineering

Team

S-Band
Cmd/Tlm

CMDs, Tlm
Tracking Data
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Support)

Instrument H&S Data,
Instrument Support,

Mission Support Data,
Level 0 Data

Ka-Band
Tlm

Flight
Dynamics

Facility

Flight Dynamic Support,
Trajectory Analysis, 
Data Products

Network
Scheduling

Contact Schedules and requests

 
Figure 4-2: Satellite Activation & Commissioning Team Organization/Data Flow 

 

4.2.3 Instrument Team Expectations 
 
Instrument support is similar to the L&LT phase.  Instrument representatives staff the 
MOC to support their instrument activation activities.  The representatives monitor 
instrument systems, participate in mission planning activities, and investigate any 
anomalous conditions relating to their instruments.  As instruments are activated and 
functionally checked, instrument support within the MOC is reduced in preparation for 
routine operations.   
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PIs/ISTs may propose providing specialized Instrument Ground Support Equipment 
(IGSE) for use during the SA&C phase within the MOC.  All Level 0 measurement data 
(see Section 5.1 for definition of Level 0 processing) will be sent to the remote 
instrument support centers.  The MOC ground system will not have the capability to 
analyze measurement data products. 

4.3 ROUTINE MISSION OPERATIONS PHASE 
 
Routine mission operations are expected to last throughout the first year of the mission 
and possibly continue during an extended mission.  This phase begins once all SA&C 
objectives are complete.  The MOC is staffed only with the MOT and other support 
required to the mission is through external interfaces.    

4.3.1 Operational Timelines/Activities 
 
During routine operations, a minimum of one ground station contact per day is planned 
for uplink activities.  If needed, additional ground contacts are scheduled for 
measurement data dumps.  During each ground contact, the satellite engineering and 
housekeeping data is downlinked along with the instrument measurement data.  The 
ground contact utilizes both the S-Band and Ka-Band links.  During the command uplink 
contact, the MOT analyzes the real-time telemetry data, performs routine maintenance 
activities, performs data accountability analysis, and uplinks the daily command 
sequence.   
 
Daily Command Sequence Generation: 
 
PIs/ISTs will send updated instrument timelines on an as-needed basis to the MOT.  
Some instruments may not require routine command sequences while others require daily 
or weekly command sequences.  Before delivery, the ISTs verify the timeline against the 
mission limits and constraints.  The MOT generates the integrated command sequence 
and uplinks the load each day with the latest inputs.  The integrated command load 
sequence generally contains commands for the following activities: 

 
•  Any instrument related commanding 
•  Ground station view sequence 
•  Data Dump commands 
•  Routine satellite maintenance activities 

 
The command load sequence operates the satellite for the following day.  This sequence 
is repeated throughout the mission Monday through Friday.  On Friday, the PIs/ISTs 
deliver timelines that are valid for the next three days, covering Saturday through 
Monday.   Figure 4-3 shows the preliminary daily command load generation concept. 
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Figure 4-3: Daily Command Load Generation Diagram 

 
Pass Sequence Scenario: 
 
With a goal for one command uplink ground station support per day, all required daily 
commanding activities are completed within one support.  Contingency supports can be 
scheduled in an event of ground station problems, or if activities were not completed for 
the day.   
 
Figure 4-4 provides a preliminary LRO pass sequence.  While exact details are not 
available, the figure represents a nominal sequence flow for expected activities that will 
occur during pre-pass, real-time, and post-pass phase. 
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Figure 4-4: LRO Preliminary Pass Scenario 

 

4.3.2 Operations Team Organization 
 
Figure 4-5 identifies the high-level team organization and data flow for routine 
operations.  
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Figure 4-5: Routine Operations Team Organization and Data Flow 

 
The MOT is an integrated team that combines the necessary skills to operate the mission 
on a daily basis.  The primary responsibilities of the MOT include: 

 
•  Mission Planning 
•  Real-time commanding 
•  Telemetry monitoring 
•  Special activities planning/coordination 
•  Flight Dynamics activities 
•  Ground Network coordination 
•  Lead ground and satellite anomaly resolution teams 
•  Level 0 data processing 

 
The MOT generates several mission data products, which can be delivered to the 
PIs/ISTs at remote instrument support centers.  Examples of these products include flight 
dynamic products, Level 0 measurement data products, contact schedules, and daily 
integrated command sequences. 
 

Archive Level 0 Data 
Higher Level Data Products Planetary Data System
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The MOT staffs the MOC Monday through Friday during normal business hours.  
Automated systems will monitor ground system activities and satellite health during the 
weekends and off-hours during the week.  If problems occur, systems notify the MOT.   
 
The spacecraft engineering support team only supports the MOT when either an anomaly 
occurs which requires their support, or an update to the spacecraft flight software is 
required.  The spacecraft engineering team is comprised mostly of the pre-launch 
development engineers. 
 
The ISTs will interface directly with the MOT for measurement data planning purposes.  
The ISTs are responsible for planning and developing daily command sequences for their 
instrument.  The daily command sequences will be verified and checked against known 
limits and constraints.  The ISTs are also responsible for maintaining the instrument flight 
software.  If flight software updates are required, the ISTs will deliver the update that has 
been verified and checked.  The MOT does not perform any additional verification or 
checking to instrument delivered files.  The ISTs are responsible for monitoring their 
instrument systems and notifying the MOT if problems are discovered through 
instrument measurement data.  Instrument health and status data is forwarded to the ISTs 
from the MOC after each ground contact.  The MOC ground system monitors general 
instrument housekeeping data that is downlinked within the S-Band data streams.  If the 
MOC ground system detects errors, the MOT notifies the appropriate instrument support 
center. 

4.3.3 Instrument Team Expectations 
 
The PIs/ISTs will develop any required instrument command sequences.  The instrument 
command sequences are verified against known constraints and limits before delivery to 
the MOT.  The MOT uses these sequences to develop the satellite level sequence that is 
loaded every day between Monday and Friday.  The integrated command sequence 
controls satellite activities for a 24-hr period except for weekend command sequences.   
 
The PIs/ISTs also provide engineering expertise when anomalous behavior occurs with 
their instrument.  The MOT documents the anomaly but the PIs/ISTs perform the 
engineering analysis.  PIs/ISTs are also responsible for maintaining and providing 
updates to instrument flight software on an as needed basis. 
 
The MOT maintains all instrument related flight procedures and command sequences.  
The PIs/ISTs direct and approve any necessary changes to the baseline set of flight 
procedures. 

5. GROUND DATA SYSTEM 
 
This section discusses the configuration of the ground data systems (GDS) to be used in 
planning, simulation, uplink, downlink and product generation tasks described in Section 
4.0.  The section also provides details on pre-launch ground and mission operations 



LRO PIP 6/14/2004 Page 22 of 63 

testing that each instrument support centers or instrument engineering teams will 
participate in. 

5.1 GDS CONFIGURATION OVERVIEW 
 
A functional representation of the ground data system is given in Figure 5-1 below.  
These software tools are used to support the MOT functions defined in section 4.0.   
 
A brief summary of major systems within the GDS is provided below. 

 
•  Real-time command & telemetry control system:  System supports all real-time 

activities with the satellite that includes command, telemetry decommutation, data 
limit checking, and telemetry display capability.  A goal for the LRO mission is to 
utilize the same command and control system for satellite integration and test.   

•  Trending System:  System performs short term and long-term data trending on 
selected telemetry points.  Short-term trend data is used to verify activities and 
analyze data for anomaly investigations.  Long-term data is used by the MOT to 
detect long-term performance trends of various spacecraft systems. 

•  Flight Dynamic System: The flight dynamic system primary function is to 
generate required data products that are used on the LRO mission.  The system 
ingests tracking data from the ground network to perform orbital analysis.   

•  Level 0 Processing:  This system performs Level 0 measurement data processing.  
Level 0 functions include: 

 
- Quality check and process packets to Level 0 
- Perform time and/or sequence ordering 
- Annotate data quality and missing data 
- Remove overlap data (Redundant data) 
- Distribute processed quick-look and full measurement data sets to 

the remote measurement data support centers 
 

•  Mission Planning System:  The main function for this system is to generate the 
daily command load sequence.  Other functions include generating necessary 
table loads and maintaining list of current operating tables and flight software 
loaded to the satellite. 

•  Automated Monitoring System:  This system monitors the health and status of the 
satellite as well as the ground system during non-staffed hours for the MOT.  If 
problems are detected, the system will notify the MOT until a response is received 
or the problem is corrected. 

•  Satellite Engineering Testbed:  The main function of this system is to test any 
spacecraft flight software updates that are required post-launch.  System will also 
be used by the MOT for training and test of new/modified procedures. 

•  Ground Network:  The ground network performs scheduling, receives both S-
Band and Ka-Band data, and transmits ground commands to the satellite.  The 
ground network will temporary store all data for a short period while data 
transfers to the MOC are confirmed.  The ground network will also provide flight 
dynamics tracking data necessary for new product generation. 
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•  Flight Dynamics Facility:  The main functions of the flight dynamics facility 
include planning support for maneuvers and trajectory analysis.  This facility 
provides backup capability to the MOC flight dynamic system and can provide 
additional analysis/product support on an as-needed basis.   

•  Remote Principal Investigator (PI) Centers:  The main function for the remote PI 
centers is to perform daily measurement data planning, data analysis and data 
distribution.  A direct input into the mission planning system will allow the PI 
center to transfer daily planning sequences.  Additional functions are listed below: 

- Interface with MOT for mission planning and operations coordination 
- Provide detailed observation timeline sequence and special instrument 

command inputs 
- Receive daily/weekly/monthly operations summary reports from the 

MOT 
- Accept flight dynamics products from the flight dynamics system 
- Accept Level 0 data sets and further process measurement data 
- Long term measurement data archive 
- Provide on-call contingency operations support to the MOT 
- Deliver Level 0 data to Planetary Data System (PDS) for archiving 
- Perform data analysis and processing required to develop higher level 

data products 
- Deliver higher level data to PDS and NASA customers 

•  MOC Archiving System: Within the MOC Level 0 data will be archived as a 
backup to the data delivered to the PDS by the PIs. 
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Figure 5-1: GDS Functional Diagram 

 

5.2 GDS TESTING OVERVIEW 
 
GDS testing includes both ground system mission readiness testing and planned mission 
operations testing.  Instrument support teams as well as PIs/ISTs participate in some but 
not all planned tests.  The following two sections highlight the testing that requires the 
participation of PIs/ISTs and instrument support centers. 

5.2.1 GDS Mission Readiness Testing 
 
The GDS Mission Readiness Testing (MRT) is comprised of consolidated set of system 
tests, acceptance tests, and verification tests.  System and acceptance tests involve testing 
functionality as well as all interfaces, including links to PI support centers.  System and 
acceptance tests are performed following each major GDS build release.  Based on the 
SMEX GDS implementation approach, there are typically between 2 to 4 major GDS 
build releases.  The number of build releases will depend on amount of software re-use 
and new software development. 
 
A unified MRT plan is developed that maps MRT tests to mission requirements.  
Through a series of MRT tests, all ground related mission requirements are verified.  
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Based on the SMEX GDS implementation approach, there are usually five MRT test 
series, but only two tests usually involve PIs/ISTs or instrument support centers.  The 
following list identifies a preliminary MRT approach plan: 

 
•  MRT #1: Spacecraft Telemetry and Command Tests 
•  MRT#2: MOC System Tests 
•  MRT#3: Ground Network Tests 
•  MRT#4: Measurement data processing and MOC to Instrument support center 

tests 
•  MRT#5: Launch Site/End to End mission test 

5.2.2 Mission Operations Testing 
 
Most GDS mission operations testing does not include/involve PIs/ISTs or instrument 
support centers.  There are two types of operation tests that have been identified that will 
require participation from either PIs/ISTs and/or instrument support centers.   
 
The first test type is mission rehearsals.  Mission rehearsals typically run over several 
days and simulate different phases of the mission.  At least two rehearsals are expected to 
occur that will cover instrument activation and routine operations.  For instrument 
activation rehearsal, the MOC is staffed using the actual mission teams (MOT, SET, and 
IET).  All systems and interfaces are exercised according to the nominal activation 
sequence plan.  The routine operations rehearsal simulates a nominal daily timeline.  The 
rehearsal will include receiving products from the instrument support centers and 
performing measurement data processing.   
 
The second test type is operational readiness testing.  These tests are short duration tests 
that are used to maintain operator and ground system proficiency during the last couple of 
months prior to launch.  Tests include both segment level tests (focus on particular 
interface/systems) and end-to-end tests.  Support is required from the instrument support 
centers and PIs/ISTs during some of these tests. 
 
6. INSTRUMENT/PAYLOAD MANAGEMENT 
 
6.1 ROLES AND RESPONSIBILITIES 
 
Top-level LRO mission roles and responsibilities are described below: 
 
RLE Program Manager: The RLE Program manager is responsible for the overall RLE 
program, of which LRO is the first mission, and is supported by a small staff that 
includes program level systems engineers as well as business and administrative support.  
 
LRO Project Manager: The LRO Project Manager is responsible for the overall success 
of the LRO mission and directly manages the design and construction of the LRO 
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spacecraft bus as well as providing the technical, schedule and financial monitoring of the 
instrument contracts. 
 
LRO Chief Systems Engineer: The LRO Chief Systems engineer is responsible for the 
end-to-end systems engineering for the LRO mission and is the most senior technical 
authority on the project. The Chief System Engineer develops and maintains the 
spacecraft bus technical requirements and the ICDs with the instruments. The Chief 
Engineer chairs or co-chairs all mission technical peer reviews. 
 
LRO Instrument Systems Manager: The Instrument Systems Manager provides systems 
engineering for the integrated payload and monitors the technical progress of the 
instrument development. 
 
Principal Investigators (PIs): PIs are responsible for all aspects of successful completion 
of the proposed measurement data set generation. This includes the instrument design and 
development, fabrication, test and calibration, and delivery of flight hardware, software, 
documentation, and associated support equipment within project schedule and allocated 
resources.  The PIs are also responsible for planning and supporting instrument operation, 
data analysis and reduction, and delivery of higher-level data products to the NASA 
customers and the PDS. 
 
PIs will participate in the LRO Investigators Team meetings and associated working 
groups. 

6.2 DEVELOPMENT SCHEDULE 
 
An overview of the mission schedule is shown below:  

 

•  Phase A Payload Optimization Complete      (selection + 2 months)�
•  Instrument Preliminary Design Review (PDR)   (selection +5 months)�

and Confirmation Review for Phase C/D �
•  Project Preliminary Design Review      (selection +6 months)�
•  Instrument Critical Design Review (CDR)       (selection + 11 months)�
•  Project Critical Design Review      (selection + 12 months)�
•  Delivery of Instrument Interface & C&DH Simulator to GSFC   4/2007�
•  Delivery of Instrument flight hardware to GSFC     10/2007 
•  Mission launch readiness            10/2008 
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6.3 REVIEWS 
 
Listed below are the reviews the PIs (or their designates) are expected to support at the 
mission level and conduct at the instrument level. 
 
Mission Level Reviews 
 
System Requirements Review (SRR), combined with Mission Definition Review 
Preliminary Design Review (PDR), combined with Confirmation Review 
Critical Design Review (CDR) 
Mission Operations Review (MOR) 
Pre-Environmental Review (PER) 
Flight Operations Review/Operational Readiness Review (FOR/ORR) 
Mission Readiness Review (MRR) 
Pre-Ship Review (PSR) 
 
Information about the scope and conduct of the various mission level reviews can be 
found in the GSFC GPG 7120.1B.  In addition, Peer Reviews will be conducted for all 
mission elements, i.e. spacecraft subsystems, operations, and in appropriate areas, at the 
board/component level. PIs will be requested to support specific Peer Reviews as 
warranted. 
 
Instrument Level Reviews 
 
Monthly Management Reviews:  Monthly reviews of programmatic, financial, and 
technical status will be held at the instrument provider’s site.  These may be conducted 
via telecom at the projects discretion.  
 
Instrument Accommodation Review (IAR):  Approximately 2 months after instrument 
selection an IAR will be conducted at GSFC.  The purpose of the IAR is to establish 
compatibility of the instruments with both the planned spacecraft bus and the other 
selected instruments.  Initial ICDs will be established based on the work done at this 
review. 
 
Instrument PDR (I-PDR):  The instrument provider will hold an I-PDR approximately 5 
months after selection.  The review allows the Project insight into the progress being 
made in the instrument design and comparison to the planned performance and estimated 
margins.  The findings will be reported at the mission level PDR. 
 
The Functional & Performance Requirements Document (F&PRD) and the ICDs will be 
presented and discussed at the I-PDR.  The completed F&PRD and ICDs will be 
summarized and presented at the mission PDR. 
 
Instrument CDR (I-CDR):  The last design review prior to initiating flight hardware 
fabrication (the project may approve long lead procurement prior to this) is the I-CDR.  
The instrument provider will conduct the I-CDR approximately 11 months after the I-
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PDR.  Topics include status of hardware design, fabrication, test and calibration, software 
development and testing, integration plans, interface status, command and telemetry 
requirements, environmental testing plans and discussion flight operations planning.  The 
results of Technical Peer Reviews must be included in the I-CDR. The findings of the I-
CDR are reported at the mission CDR. 
 
Instrument Pre-Environmental Review: (I-PER):  The instrument provider will hold an I-
PER just prior to the start of instrument environmental testing.  The focus of this review 
is to review the planned testing in detail and ascertain the readiness for the beginning of 
testing. 
 
Instrument Pre-Ship Review (I-PSR):  Just prior to instrument delivery the instrument 
provider will conduct an I-PSR.  The purpose will be to review the results of the 
environmental testing, compliance with the F&PRD and ICDs, and the completeness of 
the End Item Data Package (EIDP).  Status and closure of pre-delivery problem/failure 
reports will also be reviewed.  The I-PSR will conclude with the certification of readiness 
for shipment or identification of open work that must be completed before shipment. 
 
Flight Operations Review/Operational Readiness Review (FOR/ORR):  The FOR/ORR is 
an integrated review that focuses on the operational readiness of the integrated 
instrument-MOT operations team.  It includes hardware and facility readiness, a walk-
through of uplink planning and the downlink analysis process, and a review of the data 
analysis software. 
 
Peer Reviews:  The instrument development organization is expected to hold technical 
peer reviews for all instrument subsystems.  The LRO Project Chief Systems Engineer or 
his designate from the project shall co-chair Peer Reviews. 

6.4 DELIVERABLES 
 
In the following two sections the deliverables, along with preliminary delivery dates, that 
the PIs must provide are given. 

6.4.1 Hardware 
 

Item Description Due Date 
Launch – X months (L-X) 

Instrument Fit Check 
Template-I/F Simulator 

Mechanical instrument interface 
simulator used to verify attachment 
interface and, if required by the 
complexity of the interface, simulate 
its characteristics. 

LRD-24 

Instrument Interface Simulator Flight-like simulator of instrument-
to-spacecraft electrical interfaces. 
 
 

LRD-18 
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Instrument C&DH 
/Operations Simulator 

Simulates interactions between the 
spacecraft C&DH and the 
instrument.  Used in the satellite test 
bed during S/C software (S/W) 
development and test and flight 
procedure development. 

LRD-18 

Flight Unit & Ground Support 
Equipment (GSE) 

Flight Instrument & GSE LRD-12 

 

6.4.2 Documentation and Analytical Models 
 

Item Description Due Date 
Functional & Performance 
Requirements Document 

Describes the required functionality and 
performance of the instrument including 
required external services. 

Instrument PDR 

Instrument Implementation 
Plan 

Plan for end-to-end development and 
flight of the instrument, includes 
technical, cost, schedule, project control 
& monitoring, and reporting aspects. 

IAR 

Design Review Packages As presented with back-up materials and 
findings. 

1 week after 
review 

Computer Aided Design 
(CAD) Model 

Used to develop and maintain all-up 
model of Orbiter. 

I-PDR 1st Prelim 
I-CDR 2nd Prelim 
I-PSR Final 

Flight Rules & Constraints Definition of instrument operational 
constrains and requirements. 

I-PDR-Prelim 
I-CDR-Final 

ICD Inputs Inputs to ICDs I-PDR-Prelim 
I-CDR- Final 

Command/Telemetry 
Requirements 

Dictionary of instrument commands and 
operations modes; Definition of 
instrument telemetry parameters. 

I-CDR Prelim 
I-PSR Final 

MOC/GDS Requirements Inputs to mission GDS and MOC 
requirements documents. 

I-CDR Prelim 
I-PSR Final 

Instrument Users Manual Detailed instructions for the operation 
and monitoring of the instrument.  For 
use by MOC team. 

I-PSR Prelim 
FOR/ORR Final 

Structural Math Model See Appendix A I-PDR 1st Prelim 
I-CDR 2nd Prelim 
I-PSR Final 

Thermal Math Model See Appendix B I-PDR 1st Prelim 
I-CDR 2nd Prelim 
I-PSR Final 
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Mechanism Dynamic Math 
Models 

Verified Analytical model of instrument 
moving parts sufficient to assess effects 
on other instruments and S/C 
subsystems. 

I-PDR 1st Prelim 
I-CDR 2nd Prelim 
I-PSR Final 

Analysis Reports Required reports per Section 7 Within 1 month 
after completion 
of reportable 
activity. 

Test Procedures & Results Procedures for planned formal tests and 
reported test results. 

At least 2 weeks 
prior to conduct 
of test; results 
within 3 weeks of 
test completion. 

Data Management Plan Describes the data processing, 
generation, and delivery of 
measurement data products. 

I-CDR Prelim 
FOR/ORR Final 

Handling Requirements & 
Procedures 

Payload handling requirements, 
including safety information. 

I-CDR Prelim 
I-PSR Final 

EIDP Includes Problem/Failure Anomaly 
Report (PFR) status and closure info, 
final drawings, agreed upon CAD 
models, mass properties, qualification 
data, reliability analyses per Section 7, 
as-built power measurements, final parts 
and materials lists, completed 
requirements verification matrix, and a 
high resolution digital photograph of the 
instrument. 

I-PSR 

 

7. MISSION ASSURANCE 
 
This section specifies Mission Assurance requirements for the LRO measurement data 
instruments and associated components with the purpose of ensuring reliable, high 
quality hardware and software.  Instrument providers are encouraged to meet these 
requirements through the use of their own existing plans and processes wherever 
possible.  
 
Qualification, screening and reporting requirements are specified in Section 8.1, Quality 
Assurance requirements for both hardware and software as described in Section 8.2, 
while personnel and hardware safety requirements are contained in Section 8.3.  PIs are 
responsible for producing and maintaining records, including test and analysis reports and 
other controlled records, sufficient to demonstrate compliance with the LRO Mission 
Assurance requirements.  This data must be made available for review by the Robotic 
Lunar Exploration Program assurance office.  Applicable sections will also be included in 
the instrument contract EIDPs. 
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7.1 QUALIFICATION, SCREENING AND REPORTING SERVICES 
 
Instrument providers must fully space-qualify hardware prior to delivery to GSFC in 
accordance with the requirements specified herein.  In particular, developers will be 
required to conduct reliability analyses as specified in Section 8.1.1, conduct electronic 
parts screening and upgrades as specified in Section 8.1.2, screen flight hardware 
materials and submit hardware Materials Identification and Usage Lists (MIUL) as 
specified in Section 8.1.3, and conduct environmental qualification analysis and testing as 
delineated in Section 8.1.4.  The developer must also meet contamination control, 
problem/failure reporting and operating hours requirements as discussed in Sections 8.1.5 
through 8.1.7, respectively. 

7.1.1 Reliability Analysis 
 
The developer is required to perform and submit for approval reliability engineering 
analyses of measurement data instrument payload hardware, which are to be conducted in 
accordance with standard established industry methods and the applicable documents in 
Section 1.2.  Required analyses are listed below: 
 
Required for Flight Hardware: 
 
 Failure Modes Effects and Criticality Analysis (FMECA)  
 Electronic Parts Stress Analysis (PSA) 
 Single Event Effects Analysis 
 Instrument Reliability Assessment (includes prediction of Probability of Success (Ps)) 
 
Required for Ground Support Equipment (GSE): 
 
All GSE that interfaces with flight hardware shall be treated as flight hardware.  An 
interface FMECA is required for GSE and must be conducted prior to mating such 
equipment to flight or engineering hardware. 
 
Schematics for flight and GSE hardware must be submitted to the Project Office as 
backup documentation to the FMECA.  The flight hardware schematics will be used to 
support the spacecraft/observatory level FMECA activity.  If a design is shown to have a 
failure mode that could propagate beyond the instrument interface, the Project Office 
may require implementation of corrective changes prior to the acceptance of the 
hardware. 

7.1.2 Electrical, Electronic and Electromechanical Parts 
 
Screening of all Electrical, Electronic and Electromechanical (EEE) parts shall be 
conducted in accordance with Instructions for EEE parts Selection, Screening, 
Qualification and Derating, GSFC Document # EEE-INST-002. 
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All parts must meet or exceed any of the following standards: 
 
1) NASA GSFC EEE-INST-002, level 2 
2) MIL-PRF-19500 JANTXV, QML-19500 
3) MIL-PRF-38534, Class H, QML-37534 (MIL-PRF-38510, Class B) with PIND, DPA 

and radiographic upscreening 
4) MIL-PRF-38535 Class Q, QML-38535  
5) Military Established Reliability (ER) passive devices, Failure Rate Level R 
 
Parts not meeting minimum standards (883B parts, unique parts, custom parts such as 
Application Specific Integrated Circuits (ASICs), custom hybrids and all commercial 
parts) must be upscreened per above requirement.  It is recognized that certain specialty 
devices may not be capable of compliance with these requirements.  Any and all known 
or anticipated non-compliance should be reported as part of the proposal. 
 
Plastic parts should be avoided, but if required shall be screened and qualified in 
accordance with GSFC PEM-INST-001 and furthermore require approval by the Project. 
 
Radiation tolerance requirements and environments are discussed in Section 3.3.4 of this 
document. 

 
Specifications and references associated with the EEE parts requirements are listed 
below: 

 
1) GSFC EEE Parts Policy 
2) NASA GSFC EEE-INST-002 Instructions for EEE Parts Selection, Screening, 

Qualification and Derating 
3) MIL-PRF-19500, General Specification for Semiconductor Devices 
4) QML-19500, Qualified Products List of Products Qualified under MIL-PRF-

19500, General Specification for Semiconductor Devices 
5) MIL-PRF-38534, General Specification for Hybrid Microcircuits 
6) MIL-PRF-38510, General Specification for Microcircuits 
7) MIL_PRF-38535, General Specification for Integrated Circuit (Microcircuit) 

Manufacturing 
8) QML-38534, Qualified Manufacturers List of Custom Hybrid Microcircuits 

Manufactured to the Requirements of MIL-PRF-38534 
9) QML-38535, Qualified Manufacturers List of Integrated Circuits 

(Microcircuits) Manufactured to the Requirements of MIL-PRF-38535 
10) JPL D-19426, Plastic Encapsulated Microcircuits (PEMs) Reliability/Usage 

Guidelines for Space Applications 
11) JPL Publication 00-06, “An Introduction to Space Radiation Effects on 

Microelectronics. 
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7.1.3 Materials and Processes 
 
Submittal of MIUL will be required for all materials and processes, one month prior to 
PDR and CDR. 
 
Materials and processes will be reviewed by the project for compliance with the 
requirements in the following areas: 
 
Thermal vacuum stability and outgassing Shelf life limitations 
Flammability     Radiation resistance 
Galvanic corrosion    Electrical arc-tracking resistance 
Stress corrosion cracking   Hazardous materials 
Weld process qualification   Static charge sensitivity 
Non-destructive inspection requirements Fungus resistance 
Structural design allowables   Fastener material and traceability 
Contributions to organic contamination 
 
In the event materials or processes do not meet GSFC screening, Material Usage 
Agreement (MUA) forms must be submitted to the Program Office for approval.  In 
addition to “traditional” materials concerns, usage of materials containing organic 
materials similar to those that are pertinent to the mission measurement data investigation 
will also be monitored and/or limited.   

7.1.4 Environmental Requirements 
 
Analysis Requirements  
 
Analyses must be conducted in a manner sufficient to demonstrate compatibility of 
deliverable hardware with radiation, venting, dynamic load, and thermal environments as 
indicated below. 
 
Radiation analysis: ability of instrument and payload electronics to operate adequately 
and reliably in the LRO mission environment must be shown by analysis.  
 
Electrical analysis shall be conducted in a manner sufficient to demonstrate the 
compatibility of the deliverable hardware with EMI/EMC, radiation, and thermal 
environments. 
 
Charging Analysis shall be conducted in a manner sufficient to demonstrate the 
compatibility of the deliverable hardware with EMI/EMC and radiation environments. 
 
Venting ability of instruments and payload electronics to survive the pressure decay 
environment associated with Earth launch must be shown by analysis. 
 
Stress and structural stability analysis to verify structural integrity must be conducted and 
documented per Appendix A of this document. 
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Thermal Analysis to verify compatibility with expected environments must be conducted 
and documented per Appendix B of this document. 
 
Test Requirements 
 
Testing of all fully assembled deliverable hardware, to appropriate Flight Acceptance, 
Protoflight or Qualification levels as defined in this document including Appendix A and 
the Goddard Environmental Verification Specification for Shuttle & ELV (GEVS-SE), 
must be successfully completed prior to instrument delivery.  The instrument provider 
must submit test plans and a completed environmental test verification matrix to the LRO 
Project Office for approval prior to start of testing.  Test data must be submitted to GSFC 
for review and closure of the environmental test verification matrix. 
 
Required environmental tests include: 
 

1) Random vibration (force limiting recommended)  
2) Sinusoidal vibration 
3) Thermal-Vacuum and Thermal-Balance 
4) EMI/EMC radiated & conducted emissions, susceptibility plus isolation 
5) Thermal cycling life test (case-by-case basis) 

 
Instruments shall be designed to withstand the pyrotechnic shock environment defined in 
Appendix A.  

7.1.5 Contamination Control 
 
Specific contamination control requirements will be established after instrument selection 
to maintain the required cleanliness and prevent contamination of engineering hardware 
and instruments and, if required, to satisfy Planetary Protection strategies.  Requirements 
will be established for the following: 
 

1) Materials usage 
2) Cleaning Processes 
3) Surface Cleanliness 
4) Outgassing and vacuum bake out 
5) Hardware protection and storage 
6) Facility cleanliness 
7) Planetary Protection (if required, currently under NASA review) 

7.1.6 Problem/Failure Anomaly Reporting 
 
Closed loop Problem/Failure anomaly Reporting is required for Flight Model (FM) and 
GSE hardware and software, and any other critical hardware.  Critical hardware is 
defined as flight, flight spare, and GSE that interfaces with flight hardware.  All 
problem/failure and anomaly reports shall be risk rated for failure effect and cause.  
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Reporting shall occur through an approved contractor reporting system or the GSFC PFR 
system and must begin as shown below: 
 

1) Flight electronics - first application of power at the board level 
2) Engineering model electronics - start of subsystem qualification, or first 

board level power on is Engineering Model (EM) is to be used as a flight 
spare 

3) Instruments - First application of power at instrument level 
4) GSE - First functional test at delivery of assembly 
5) Software - first interaction with flight or EM hardware 
6) Mechanical hardware - start of qualification testing 
7) EEE parts - immediately following problem or failure 
8) Printed Wiring Board (PWB) coupons - immediately following test report 

from GSFC 
 
The LRO Project office shall be notified within 24 hours of any PFR/Anomaly on critical 
or flight hardware.  The PI team is responsible for maintaining a matrix of all PFRs and 
their status.  This matrix will be presented with monthly management reports.  Closure of 
pre-delivery PFRs will be included in the instrument delivery review.  

7.1.7 Hardware/Software Failure Free Operating Hours 
 
Measurement data instruments and payload elements shall have accumulated 250 hours 
of failure free operation prior to delivery to spacecraft integration.  

7.2 QUALITY ASSURANCE REQUIREMENTS 

7.2.1 Hardware Quality Assurance 
 
All hardware providers and contractors must be certified to or compliant with ISO 9001. 
 
Hardware providers must demonstrate capabilities in these critical processes (where 
applicable): 
 
Plating  Welding Die attachment  Radiographic inspection 
Anodizing Soldering Wire bonding   Ultrasonic inspection 
Heat treating  Cleaning Magnetic particle inspection Liquid penetrant inspection 
 
Quality records including manufacturing planning records, detailed steps performed, 
inspection points, test logs, non-conformance documents, parts lists, engineering changes, 
etc, must be retained for all hardware and furnished to the LRO Project office.  A 
manufacturing fabrication and flow plan detailing who is building what, where and when 
is also required to be maintained up to date.  Full traceability to the individual part level 
must be maintained on all hardware designated as flight, flight spare, or ground support 
equipment that interfaces with flight hardware.  Controlled documents including test 
plans and procedures, drawings and specifications must be maintained and properly 
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stored.  Hardware non-conformances must be identified and corrected through a closed 
loop system.  Test and assembly operations must be conducted in accordance with a 
written configuration controlled test plan, which includes step-by-step assembly 
instruction data sheets (or contractor equivalent) for all critical hardware (as defined in 
Section 8.1.6).  All tests (environmental, acceptance and functional) involving critical 
hardware must include Quality Assurance (QA) survey and approval of test set up and 
QA witness of test operations. 

7.2.2 Software Quality Assurance 
 
Development processes associated with measurement data instrument and payload article 
software must be compliant with NASA Software Policies, NPD 2820.1.  Software 
requirements must be documented and traceable to S/W design implementation, system 
and subsystem interface requirements and S/W validation tests.  Software 
developers/providers must maintain objective evidence (verification matrices, test 
records, reports, memos, meeting minutes, etc) of requirement compliance. 
 
Measurement data software/firmware running on spacecraft flight computer is subject to 
additional reviews, analysis and verification requirements beyond those required for 
instrument software that is internal to a measurement data instrument.  These additional 
requirements will be supplied if required. 
 
All software/firmware destined for Instrument Qualification (Protoflight), Flight or Flight 
Spares is subject to the following verification requirements: 
 

1) Accuracy of as-built product identification 
2) Proper test Plan/Procedure/Reports release 
3) Existence and adequacy of an Installation manual 
4) List of software deliverables including all required documents (under 

configuration management (CM) control) 
5) Software System requirements test traceability matrix 
6) List of open/closed PFRs, liens against the current release of software. 

 
Software safety/hazard analyses and audits will be conducted by GSFC to verify that 
output values and/or timing do not place the system in a hazardous state, and to ensure 
that the software responds appropriately under hardware failure scenarios. 

7.3 SAFETY 
 
Formal safety inspections and audits of facilities, including facility safety and pre-test 
hazard assessments will be conducted by the GSFC Systems Safety Office, or an 
approved Safety office at the PI/Contractor facility.  Any action items missing from 
audits will be addressed prior to testing or assembly operations involving critical 
hardware. 
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8. PRE-DELIVERY INTEGRATED TESTING AND POST-DELIVERY 
INTEGRATION 

8.1 PRE-DELIVERY INTERFACE VERIFICATION 
 
Prior to instrument delivery, and as soon as practical, a high fidelity interface verification 
test will be conducted at the instrument developers facility using the flight instrument and 
a spacecraft C&DH/Power interface simulator supplied and supported by the project. 

8.2 POST-DELIVERY INTEGRATION AND TEST 
 
The major LRO integration and test activities that will occur after instrument delivery to 
GSFC are listed below. The instrument development team is required to support these 
activities. 
 

•  Incoming inspection and cleaning  
•  Instrument mass and CM measurement 
•  Instrument functional testing  (Instrument GSE may be required) 
•  Mechanical integration and alignment of instruments 
•  Safe-to-mate instrument electrical interface testing 
•  Electrical integration of instruments 
•  Functional & mission simulation testing 
•  Mass properties measurement and spin balance (if required) 
•  Thermal Blanket closeouts 
•  EMI/EMC testing 
•  Vibro-acoustic & loads testing 
•  Thermal-vacuum and thermal balance testing 
•  Pre-ship final functional testing 

8.3 LAUNCH SITE OPERATIONS 
 
The major LRO launch site activities that will occur after shipment to the launch site are 
listed below.  The instrument development team is required to support these activities and 
any contingency operations that may be required. 
 

•  Post-ship functional testing 
•  Propulsion system fueling 
•  Final spin balancing (if required) 
•  Abbreviated functional testing 
•  Integration to launch vehicle 
•  Final Closeouts, cover removals, and walk-down 
•  Launch 
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9. COST GUIDELINES 
 
The current budget guideline for the LRO payload is $90M for development thru the end 
of the one-year primary mission (phases A-E).  Allocations for individual instruments 
will be determined at selection.  Phasing has yet to be determined but it is anticipated that 
the initial year after selection will be modestly funded and PIs are urged to plan 
accordingly. 

Each measurement investigation budget must include reserves to be managed by the 
individual proposers.  The strategy for the derivation and management of cost reserves 
must be included in the proposal.  The project recommends a 30% cost reserve level.  
Proposal of other levels of reserves must include the comprehensive rationale for the 
level proposed.  
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Appendix A 
 

Structural Loads and Mechanical Environments Specification for 
The Lunar Reconnaissance Orbiter (LRO) 
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Introduction 

Purpose 
The Lunar Reconnaissance Orbiter (LRO) mission objective is to conduct investigations 
that will be specifically targeted to characterize future lunar landing sites and identify 
potential resources in support of NASA’s Exploration Initiative. 
 
This LRO Loads and Environments Specification defines the limit loads, mechanical 
environments, and mechanical verification requirements of the LRO spacecraft, and its 
instruments, components and ground support equipment. This document is part of the 
Proposal Information Package.  All loads and environments in this document are 
preliminary and will be updated as the LRO spacecraft is defined. 
 

LRO Overview 
The LRO mission will be launched from KSC on a Delta II class ELV into a low altitude 
parking orbit and then injected into a lunar trajectory by the ELV’s second or third stage.   
After a trans-lunar trajectory phase of approximately 100 hours the spacecraft will be 
inserted into lunar orbit using the on-board propulsion system.  The primary mission will 
be conducted in a circular polar mapping orbit with an altitude of 30-50 km for one earth 
year.  The 3-axis stabilized spacecraft will fly a nadir-pointing attitude with off-nadir 
maneuvers if required by the observing instruments. 
 

Definitions 
Qualification Test: A test performed on non-flight hardware. The purpose of the test is to 
prove that a new design meets one or more of its design requirements. Qualification 
testing is performed at maximum expected flight levels plus a margin. Test durations are 
typically longer than for acceptance tests. 
 
Protoflight Test: A test performed on flight hardware. The purpose of the test is to prove 
that a new design meets one or more of its design requirements. Protoflight testing is 
performed at maximum expected flight levels plus a margin. Test durations are typically 
the same as for acceptance tests. 
 
Acceptance Test: A test performed on flight hardware. The purpose of this test is to prove 
that a particular flight unit has been manufactured properly. The design has already been 
proven during a qualification or protoflight test program. Acceptance testing is performed 
at maximum expected flight levels. 
 
Instrument:  A component consisting of sensors and/or optical hardware used for making 
measurements or observations.  For the purpose of this document instruments are 
distinguished from components. 
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Component: A component is a self-contained combination of items performing a 
function.  Examples are electronic box, transmitter, gyro package, motor, and battery.  
For the purposes of this document, the term component is used generically to represent an 
analyzable or testable level of assembly below the observatory level. 
 

Applicable/Referenced Documents 

Applicable Documents 
1) “Delta II Payload Planners Guide”, MDC 00H0016, Latest Version 
2)  “General Environmental Verification Specification for STS and ELV Payloads, 

Subsystems and Components”, GEVS-SE, Revision A, June 1996 
3) Spreader Bar Lift Stability, NASA Standard Initiator (NSI) Document Number 15-

010422 
 

Referenced Documents 
1)  “Dynamic Environmental Criteria”, NASA-HDBK-7005, March 13, 2001 
2)  “Pyroshock Test Criteria”, NASA-STD-7003, May 18, 1999 
3) “Structural Design and Test Factors of Safety for Spacecraft Hardware”, NASA-STD-
5001, June 21, 1996 
4)  “Payload Vibroacoustic Test Criteria", NASA-STD-7001, June 21 1996 
5)  “Force Limited Vibroacoustic Testing Monograph”, NASA Reference Publication 
RP-1403, May 1997 

ENVIRONMENTS 

Launch Limit Loads 

Primary Structure  
The LRO primary structure must demonstrate its ability to meet its performance 
requirements after being subjected to the simultaneous net Center of Gravity (C.G.) limit 
load factors listed in Table 3.1.1. 
 
Table 3.1.1:  Primary Structure Design Limit Loads 

Event Load Factor 
Liftoff/Aero Axial        +2.8/-0.2 

Lateral      +/- 4.0 
Main Engine Cut-Off (MECO) Axial        +7.6/+6.4 

Lateral      +/- 0.2 
Third Stage Engine Cut-off (TECO) Axial        +7.6 

Lateral      +/- 0.1 
Positive Axial Load denotes compression 
Lateral Loads may act in any direction 
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TECO: Third Stage Burnout 

Instruments 
The LRO instruments must demonstrate their ability to meet their performance 
requirements after being subjected to the net C.G. limit load of 12 g’s in any direction.  
Note that this load only covers low frequency transients.  For lightweight instruments, the 
random vibration environment may induce higher net loads on the instrument. 
 

Components 
The LRO components must demonstrate their ability to meet their performance 
requirements after being subjected to the net C.G. limit load of 12 g’s in any direction.  
Note that this load only covers low frequency transients.  For lightweight components, 
the random vibration environment may induce higher net loads on the instrument. 
 

On Orbit Limit Loads 

Guidance Navigation and Control System Loads 
The LRO structure in its on-orbit configuration must meet its performance requirements 
while being subjected to loads induced on it by the Guidance Navigation and Control 
System.  Typically, these loads are significantly lower than launch loads and are only a 
concern for deployed structures.  These loads will be defined when more information 
about the guidance navigation and control system become available. 
 

Thermal Loads 
The LRO structure in its on-orbit configuration must meet its performance requirements 
while being subjected to the thermal environments defined in LRO Thermal 
Environments and Analysis Requirements Document  (PIP Appendix B). 
 

Mechanical Ground Support Equipment (MGSE) Limit Loads 

Strength  
The LRO and its Mechanical Ground Support Equipment (MGSE) must demonstrate 
their ability to meet their performance requirements after being subjected to the MGSE 
limit load factors listed in Table 3.3.1. 
 
Table 3.3.1: MGSE Design Limit Load Factors 

Load Factor in g’s Type of MGSE Vertical Lateral Longitudinal 
Slings -1.6 N/A N/A 
Dollies +/-1.6 +/-0.5* +/-0.5* 
Shipping Container -4.5/+2.0 +/-1.5 +/-3.0 
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Work Platform -1.6 +/-0.5 N/A 
* Applied separately 
Vertical loads act in the gravity gradient, Lateral loads act perpendicular to the direction 
of travel, and Longitudinal loads act in the direction of travel.   
For stationary MGSE, Lateral loads act in any horizontal direction 
Positive loads impart a tension load at the MGSE/Spacecraft interface 
 

Stability 
In addition to the above load factors, MGSE shall be analyzed for stability using a 1 g 
vertical load and a 0.5 g lateral load.   
 
Lifting device stability analysis shall follow the procedures in Analysis Procedure for 
Spreader Bar Lift Stability, NSI Document Number 15-010422. 
 

Sinusoidal Vibration 

LRO 
The LRO observatory must demonstrate its ability to meet its performance requirements 
after being subjected to the following sine vibration environment. 
  
 Frequency  Protoflight Level Thrust  
   5-7.4 Hz  0.5 inches (double amplitude) 
 7.4 –100 Hz  1.4 g (zero to peak) 
 
 Frequency  Protoflight Level Lateral 
 5 – 6.2 Hz    0.5 inches (double amplitude)  
 6.2 – 100 Hz  1.0 g (zero to peak)           
 
These levels will be updated as Coupled Loads Analysis (CLA) data becomes available.  
The LRO observatory will be tested for this environment up to 50 Hz and analyzed for 
this environment from 50 to 100 Hz. 
 

Instruments 
The LRO instruments must demonstrate their ability to meet their performance 
requirements after being subjected to the following sine vibration environment. 
  
 Frequency  Protoflight/Qual Level  Acceptance Level 
   5-100 Hz   8 g’s             6.4 g’s 
 
Levels may be notched to not exceed 1.25 times the design limit load.  These levels will 
be updated as CLA data becomes available.  Instruments must test for this environment 
up to 50 Hz and analyzed from 50 to 100 Hz. 
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Components 
The LRO components must demonstrate their ability to meet their performance 
requirements after being subjected to the following sine vibration environment. 
  
 Frequency  Protoflight/Qual Level  Acceptance Level 
   5-100 Hz   8 g’s             6.4 g’s 
 
Levels may be notched to not exceed 1.25 times the design limit load.  These levels will 
be updated as CLA data becomes available.  Components must test for this environment 
up to 50 Hz and analyzed from 50 to 100 Hz. 
 

Acoustics 
The LRO and its instruments and components must demonstrate their ability to meet their 
performance requirements after being subjected to the acoustic environment listed in 
Table 3.5. 
 

Random Vibration 

Instruments 
The LRO instruments must demonstrate their ability to meet their performance 
requirements after being subjected to the following random vibration environment. 
          Frequency (Hz)        Protoflight/Qual Level  Acceptance Level 

    20    0.026 g2/Hz   0.013 g2/Hz 
    50   0.160 g2/Hz   0.080 g2/Hz 
  800   0.160 g2/Hz   0.080 g2/Hz 
2000   0.026 g2/Hz   0.013 g2/Hz 
Over All    14.1 grms    10.0 grms 

 
This environment will be updated with random vibration analysis.  Force limited random 
vibration testing is recommended.  Note for lightweight instruments, the highest design 
loads may be from this random vibration environment.  Each instrument shall perform 
random vibration analysis along with static loads analysis. 
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Table 3.5:  Delta II Acoustic Environment 

The reference point 20 µPa 
 
 

Components 
The LRO components must demonstrate their ability to meet their performance 
requirements after being subjected to the following random vibration environment. 
 
          Frequency (Hz)        Protoflight/Qual Level  Acceptance Level 

Center Frequency (Hz) Protoflight/Qual  
Sound Pressure Level (dB) 

Acceptance 
Sound Pressure Level (dB) 

31.5 124.5 121.5 
40 127.0 124.0 
50 130.0 127.0 
63 129.5 127.5 
80 130.2 127.2 
100 132.5 129.5 
125 133.5 130.5 
160 134.0 131.0 
200 135.0 132.0 
250 136.0 133.0 
315 138.0 135.0 
400 142.0 139.0 
500 143.5 140.5 
630 141.0 138.0 
800 136.0 133.0 
1000 134.0 131.0 
1250 133.5 130.5 
1600 133.5 130.5 
2000 131.5 128.5 
2500 130.0 127.0 
3150 130.0 127.0 
4000 128.0 125.0 
5000 127.0 124.0 
6300 123.5 120.5 
8000 122.5 119.5 
10000 121.5 118.5 

Overall Sound Pressure 
Level (OASPL) 

149.6 146.6 
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    20    0.026 g2/Hz   0.013 g2/Hz 
    50   0.160 g2/Hz   0.080 g2/Hz 
  800   0.160 g2/Hz   0.080 g2/Hz 
2000   0.026 g2/Hz   0.013 g2/Hz 
Over All    14.1 grms    10.0 grms 

 
This environment will be updated with random vibration analysis.  Note for lightweight 
components, the highest design loads may be from this random vibration environment.  
Each instrument shall perform random vibration analysis along with static loads analysis. 

 

Shock Environment 

LRO/Payload Attach Fitting (PAF) Interface 
The maximum expected shock environment at the LRO/adapter is defined in Figure 
3.7.1.  LRO/PAF interface shock testing will be performed on the LRO Observatory. 

 
TBD Figure 

 
Figure 3.7.1: LRO/PAF Interface Shock Spectrum 

    

Instruments and components 
The maximum expected shock environment from the LRO Observatory at instrument and 
component interfaces is shown in figure 3.7.2.  This shock environment will be updated.  
Instruments and components will be tested for this environment at the observatory level. 
 
Instruments and components that have self induced shock environments must test 
qualified for this environment prior to delivery to the LRO observatory. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



LRO PIP 6/14/2004 Page 50 of 63 

 
Figure 3.7.2:  Instrument and Component Shock Spectrum 

 

Venting 
The LRO observatory and its instruments and components must be able to withstand the 
pressure profile in Figure 3.8.1. 
 

 
Figure 3.8.1 Delta II Payload Fairing Compartment Absolute Pressure Envelope 
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FREQUENCY REQUIREMENTS 

Spacecraft Primary Structure 
LRO shall have a lateral fundamental frequency greater than 15 Hertz and thrust axis 
fundamental frequency greater than 35 Hertz when hard mounted to its Payload Adapter 
fitting interface. 
 

Instruments 

Stowed Configuration 
The LRO instruments in their stowed configuration must have a frequency greater than 
35 Hz when mounted at their spacecraft interface.  A minimum frequency goal of 50 Hz 
is recommended.  This simplifies loads predictions and usually results in lower more 
stable structural loads.  It also insures that the hard requirement of 35 Hz is met. 
 

Deployed Configuration 
The LRO instruments shall have a deployed frequency greater than 3 Hz in their 
deployed configuration when hard mounted at their spacecraft interface. 
 

Frequency Requirements for Components 

Stowed Configuration 
The LRO components in their stowed configuration shall have a frequency greater than 
50 Hz when hard mounted at their spacecraft interface.  
 

Deployed Configuration 
The LRO components shall have a deployed frequency greater than 3 Hz in their 
deployed configuration when hard mounted at their spacecraft interface. 
 

VERICATION REQUIREMENTS 

Factors of Safety 
The LRO structure, instruments, and components as well as MGSE shall demonstrate 
positive Margins of Safety for all yield and ultimate failures using the Factors of Safety 
(FS) defined in Table 5.1. 
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Table 5.1:  Factors of Safety 

Design Factor of Safety Type of Hardware Yield Ultimate 
Tested Flight Structure – metallic 1.25 1.4 
Tested Flight Structure – beryllium 1.4 1.6 
Tested Flight Structure – composite* N/A 1.5 
Pressure Loaded Structure 1.25 1.5 
Pressure Lines and Fittings 1.25 4.0 
Untested Flight Structure – metallic only 2.0 2.6 
Ground Support Equipment 3.0 5.0 
Transportation Dolly/Shipping Container 2.0 3.0 

*All composite structures must be tested to 1.25 x limit loads 
 
Margin of Safety (MS) is defined as follows: 
 
 MS = (Allowable Stress(or Load)/(Applied Limit Stress(or Load) x FS)) –1 
 

Test Factors 
Test factors and durations for prototype, protoflight, and flight hardware are given in the 
Table 5.2. Hardware definitions are included later in this section. 
 

Table 5.2:  Test Factors and Durations 

Test Qualification Protoflight Acceptance 
Structural Loads 

Level 
Duration 

Centrifuge 
Sine Burst(1) 

 
1.25 X Limit Load 

 
1 Minute 

5 Cycles Full Level 

 
1.25 X Limit Load 

 
30 Seconds 

5 Cycles Full Level 

 
Limit Load(2) 

 
30 Seconds 

5 Cycles Full Level 
Acoustic 

Level 
Duration 

 
Limit Level +3dB 

2 Minutes 

 
Limit Level +3dB 

1 Minute 

 
Limit Level 

1 Minute 
Random Vibration  

Level 
Duration 

 
Limit Level +3dB 

2 Minutes/Axis 

 
Limit Level +3dB 

1 Minute/Axis 

 
Limit Level 

1 Minute/Axis 
Sine Vibration  

Level 
Sweep Rate(3) 

 
1.25 X Limit Level 

4 Octaves/Minute/Axis 

 
1.25 X Limit Level 

4 Octaves/Minute/Axis 

 
Limit Level 

4 Octaves/Minute/Axis 
Shock 

Actual Device 
 

 
2 Actuations 

 

 
2 Actuations 

 

 
1 Actuation 

 
(1) Sine burst testing shall be done a frequency sufficiently below primary resonance as 

to ensure rigid body motion. 
(2) All composite structures must be tested to 1.25 x limit loads 
(3) Unless otherwise specified these sine sweep rates shall apply 
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Frequency Verification Requirements 

Primary Structure 
A modal test shall be performed on the LRO primary structure. The LRO finite element 
model will be correlated up to 50 Hertz to the results of this modal test. Modes containing 
more than 5% modal effective mass will be correlated to within 5% on frequency. The 
test to analysis cross orthogonality matrix shall have 0.9’s on the diagonal and 0.1’s on 
the off diagonals for modes with more than 5% modal effective mass.  
 

Instruments and Components above 50 Hz 
Instruments and components with fundamental frequencies above 50 Hz shall perform a 
frequency verification test, such as a low level sine sweep.  Frequencies shall be verified 
and reported up to 200 Hz. 
 

Instruments and Components below 50 Hz 
Instruments and components with fundamental frequencies below 50 Hz shall perform a 
modal test.  Instrument and component finite element models shall be correlated to the 
results of this modal test.  Modes containing more than 5% modal effective mass will be 
correlated to within 5% on frequency. The test to analysis cross orthogonality matrix 
shall have 0.9’s on the diagonal and 0.1’s on the off diagonals for modes with more than 
5% modal effective mass.   Frequencies between 50 and 200 Hz shall be verified and 
reported. 
 

FINITE ELEMENT MODEL (FEM) REQUIREMENTS 
Instruments and components with predicted first frequencies below 75 Hz shall provide 
FEM’s for LRO structural analysis.  These FEM’s have the following requirements. 
 

FEM Documentation 
Each formal finite element model submittal shall companied by documentation that 
describes the following: 
 
1. The version of the model. 
2. A list of element, node, property, and material ID numbers. 
3. A description of the nonstructural mass represented on each property card. 
4. A description of units. 
5. A description of the local reference coordinate system. 
6. The results of validity checks. 
7. Mass Properties (Center of Gravity (CG) location, Inertias, and total model mass). 
8. Eight rigid-base mode frequencies. 
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FEM Submittal 
Formal finite element model submittals shall adhere to the following: 
 

1. Model submitted as a MSC/NASTRAN data deck. 
2. Model file name include the date (YYMMDD) that they were made at the 

beginning of their name.   
3. All model property and material cards have descriptive names. 
4. Models submission is "full" model with no symmetry assumptions made to reduce 

model size.   
5. Model includes no "Super Elements".  
6. Model submission includes an explicit Single Part Constraint (SPC) set. 
7. Until actual hardware mass properties are verified and final, the finite element 

model is adjusted to the maximum allocated mass for each subsystem and 
component. 

8. Model passes the following validity checks: unit enforced displacement and 
rotation, free-free dynamics with equilibrium check, and unit gravity loading. 

9. Finite element models used for thermal analysis pass a unit increased temperature 
check.   
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Appendix B  
 

LRO Instrument Thermal Modeling, Analysis, and Testing 
Requirements 
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1.0 Modeling Requirements 
Instruments shall provide a thermal analysis report and a reduced thermal model (no 
more than 50 nodes) to the LRO project 30 days before mission PDR, 30 days before 
mission CDR, and 60 days before the start of the observatory thermal vacuum test.  
Instrument Thermal Math Model (TMM) shall be validated in an Instrument Thermal 
Balance Test prior to Instrument delivery to the spacecraft.  Correlation of TMM shall be 
done to +/- 3 C.  The model shall be delivered as a Thermal Synthesizer System (TSS) 
Geometric model with the thermal math models in SINDA 85 format.  Instrument 
GMM/TMM shall be documented in a User's Manual.  The User’s Manual shall have 
sufficient documentation and figures of the model shall be provided for independent 
analysis runs.  Instrument GMM/TMM shall contain NO VENDOR PROPRIETARY 
SOFTWARE.  All TMM special programs for control algorithms such as heater logic, 
Variable Conductance Heat Pipe (VCHP) logic, Capillary Pumped Loop (CPL)/Loop 
Heat Pipe (LHP) logic et al shall be provided as part of model delivery. 
 
At each review, a set of limits on the flight telemetry shall be provided which show 
operational limits, survival limits, cold start limits, and component qualification 
temperatures. 
 
2.0 Lunar Environment 
The lunar environment shall be assumed to have a solar constant variation between 1420 
W/m^2 and 1280 W/m^2, an albedo factor between 0.06 to 0.13, and a lunar surface 
emittance of 0.92.  Closeout blankets shall be analyzed using an effective e* equal to 
0.005 or 0.03 case specific which yields the worst case in the bounding thermal cases.  
The following table is for reference only and shows the relative incident environment 
fluxes: 
 
 
 
 
 
 
 
 
 
 
 
 
3.0 Testing Requirements 
The Instrument shall be considered thermally protoflight hardware unless they have been 
flown in a lunar mission with sufficient thermal similarity or the same integrated design 
has been fully qualified.   All thermal testing on Instrument hardware shall be done in 
vacuum and must be successfully completed prior to instrument delivery. The instrument 
provider must submit test plans and a completed environmental test verification matrix to 
the Lunar Robotics Program Office for approval prior to start of testing. Test data must 
be submitted to GSFC for review and closure of the environmental test verification 
matrix.  At a minimum, a qualifying instrument thermal vacuum test would include:  
Thermal-Vacuum (4 cycles with margin per GEVS, cold starts and hot starts, 1 survival balance). 

solar + albedo lunar IR solar + albedo lunar IR
nadir face 37 W/m^2 383 W/m^2 2 W/m^2 11 W/m^2
zenith face 452 W/m^2 0 W/m^2 0 W/m^2 0 W/m^2
side 1 13 W/m^2 152 W/m^2 0 W/m^2 5 W/m^2
side 2 13 W/m^2 152 W/m^2 1420 W/m^2 5 W/m^2
aft face 265 W/m^2 154 W/m^2 2 W/m^2 5 W/m^2
forward face 265 W/m^2 158 W/m^2 2 W/m^2 5 W/m^2

Beta 0° (max. eclipse) Beta 90° (full sun)
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Appendix C 

 

LRO Mission Geometry Overview 
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The tables below are supplied for illustrative purposes. The first table 
tabulates parameters for circular polar orbits of various altitudes. The second 
table is for the potential extended mission elliptical polar (30 x 216 km), 
with periapsis over South Pole, orbit. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                       

 
Circular Lunar Polar Orbit Characteristics 

Altitude Moon in Sky Visible Surf. Grnd. Speed Orb. Period
(km) (deg) (km) (m/s) (min)
30 159 641 1637 111
50 153 824 1610 113
100 142 1152 1544 118
200 127 1593 1426 128
500 102 2369 1149 158

Altitude ∆Track/Orb. Overlap FOV ∆Track/Orb. Overlap FOV
(km) (km) (deg) (km) (deg)
30 2.69 5.14 30.9 54.5
50 2.74 3.13 31.4 34.9
100 2.85 1.63 32.7 18.6
200 3.09 0.88 35.4 10.1
500 3.83 0.44 44.0 5.0

Note: Stated FOV's are those required to obtain a geographically

continuous dataset in one month, taking data on only one side of the

orbit (e.g. the sun-side). FOV's can be reduced by a factor of 2 if the

measurement is such that it can be taken throughout the entire orbit

(i.e. sun-side and dark-side). FOV's can be further reduced, if the

dataset is such that it need not be collected every month, by up to a

factor equal to the number of months over which the data is taken

(e.g. if the entire dataset is built up over one year, the FOV can be

further reduced by a factor of 12).

Near the poles (85° lat) At the equator (0° lat)



LRO PIP 6/14/2004 Page 59 of 63 

 
 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Elliptical (30 x 216 km polar, south periapsis) Lunar Orbit 
Characteristics 

Latitude Altitude Grnd. Speed ∆∆∆∆Track/Orb. Overlap FOV
(deg) (km) (m/s) (km) (deg)
-90 30 1677 0.0 0.0
-85 30 1677 2.9 5.5
-80 31 1675 5.8 10.6
-75 33 1672 8.6 15.0
-70 35 1668 11.4 18.5
-65 38 1662 14.1 21.0
-60 41 1656 16.7 22.8
-55 45 1649 19.1 23.8
-50 50 1640 21.4 24.2
-45 55 1631 23.6 24.2
-40 61 1621 25.5 23.8
-35 67 1610 27.3 23.2
-30 73 1598 28.9 22.3
-25 80 1586 30.2 21.4
-20 87 1574 31.3 20.4
-15 95 1561 32.2 19.3
-10 102 1548 32.8 18.2
-5 110 1535 33.2 17.1
0 118 1521 33.3 16.0
5 126 1508 33.2 15.0
10 135 1495 32.8 13.9
15 143 1482 32.2 12.9
20 151 1470 31.3 11.9
25 158 1458 30.2 10.9
30 166 1446 28.9 9.9
35 173 1435 27.3 9.0
40 180 1425 25.5 8.1
45 186 1416 23.6 7.2
50 192 1407 21.4 6.4
55 198 1399 19.1 5.5
60 202 1393 16.7 4.7
65 206 1387 14.1 3.9
70 210 1382 11.4 3.1
75 213 1378 8.6 2.3
80 214 1375 5.8 1.5
85 216 1374 2.9 0.8
90 216 1373 0.0 0.0

 Notes: Orbit period for this 30 x 216 km lunar polar orbit is 120 
minutes.  Periapsis is over lunar south pole.
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Appendix D 

 

Acronyms 
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Acronym/ 

Abbreviation 
Definition 

  
ASICs Application Specific Integrated Circuits 
C Celsius (˚C) 
C&DH Command & Data Handling 
C.G. Center of Gravity 
CAD Computer Aided Design 
CCSDS Consultative Committee on Space Data Standards 
CDR Critical Design Review 
CG Center of Gravity 
CLA Coupled Loads analysis 
CM Configuration Management 
CPL Capillary Pumped Loop 
dB Decibel 
deg Degree 
EIDP End Item Data Package 
EM Engineering Model 
F&PRD Functional & Performance Requirements Document 
FEM Finite Element Model 
FM Flight Model 
FMECA Failure Modes Effects and Criticality Analysis 
FS Factors of Safety 
g acceleration due to gravity 
Gb Gigabit 
GEVS-SE Goddard Environmental Verification Specification – Shuttle/ELV 
GN&C Guidance Navigation & Control 
grms Gravity root-mean-squared 
GSE Ground Support Equipment 
GSFC Goddard Space Flight Center 
Hz Hertz 
IAR Instrument Accommodation Review 
I-CDR Instrument Critical Design Review 
ICDs Interface Control Documents 
ID Identification 
IET Instrument Engineering Team 
IGSE Instrument Ground Support 
I-ORR Instrument Operational Readiness Review 
I-PDR Instrument Preliminary Design Review 
I-PSR Instrument Pre-Ship Review 
ISTs Instrument Support Team 
Kbps Kilobits per second 
kg kilogram 
lat latitude 
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Acronym/ 
Abbreviation 

Definition 

  
LHP Loop Heat Pipe 
m meter 
m/s meter/second 
MECO Main engine cut-off 
MET Mission Elapsed Time 
MGSE Mechanical Ground Support Equipment 
min minute 
MIUL Materials identification and usage lists 
MLI Multi-Layer Insulation 
MOR Mission Operations Review 
MOT Mission Operations Team 
MRT Mission Readiness Testing 
ms millisecond 
MS Margin of Safety 
MSC “trade name” 
MUA Material Usage Agreement 
N/A Not Applicable 
NASA National Aeronautics and Space Administration 
NASTRAN NASA Structural Analysis 
NSI NASA Standard Initiator 
OASPL Overall Sound Pressure Level 
ORR Operational Readiness Review 
Ps Probability of Success 
PAF Payload Attach Fitting 
PDR Preliminary Design Review 
PDS Planetary Data System 
PEMs Plastic Encapsulated Microcircuits 
PER Pre-Environmental Review 
PFR Problem/Failure anomaly report 
PI Principal Investigator 
PIs Principal Investigators 
PSA Parts Stress Analysis 
psi Pound per Square Inch 
PSR Pre-Ship Review 
PWB Printed Wiring Board 
QA Quality Assurance 
RMS Root-Mean-Square 
S/C Spacecraft 
S/W Software 
sec second 
SEE Single Event Effects 
SET Spacecraft Engineering Team 
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Acronym/ 
Abbreviation 

Definition 

  
SINDA “S/W trade name” 
SMEX Small Explorer 
SPC Single Part Constraint 
SRR System Requirements Review 
TBD To be determined 
TECO Third stage engine cut-off 
TMM Thermal Math Model 
TSS Thermal Synthesizer System 
V Volt 
VCHP Variable Conductance Heat Pipe 
W/m Watts/meter 
W/m2 Watts/meter squared 
µPa µPascal 

 
 

 
 
 
 
 
 
 
 
 
 


